20th June, 2025 Proforma Invoice No. PI-093

——
ESTIMATE OF MABLE STONES.
PRODUCT/SERVICES QUANTITY UNIT PRICE TOTAL
1. MARBLE STONE 13 LOADS ¢ 3000 ¢ 39,000
2. CEMENT* 90 BAGS ¢- ¢-
3. COMPACTING MACHINE* 2 DAYS ¢- ¢-
4. SAND* 1 TRIP ¢- ¢-
5. WORKMANSHIP - ¢- ¢ 26,000

Subtotal GH¢65,000
Delivery -
Total Due GH¢65,000
Tony Tech Construction
Telephone: 0245318927 Kasoa &

WhatsApp: 0245318927 Central Region




ESTIMATE FOR TILES

PRODUCT/SERVICES QUANTITY UNIT PRICE TOTAL
30x30 TILES 180 BOXES ¢ 155 ¢ 27,900
40x40 TILES 166 BOXES ¢166 ¢27,888
BIG SIZE CHEMICAL 1BAG ¢2,600 ¢2,600
CEMENT* 170 BAGS ¢- ¢-
WORKMANSHIP - ¢ 32,000 ¢ 32,000

Subtotal GH¢90,388
Delivery -
Total Due GH¢90,388




ESTIMATE FOR PAVEMENT BLOCKS.

(2,600 Square Metres)- 80,000 PIECES OF PAVEMENT BLOCKS

(OPTION A) ON-SITE PAVEMENT BLOCKS PRODUCTION

PRODUCT/SERVICES QUANTITY UNIT PRICE TOTAL
PAVEMENT BLOCKS NEEDED 80,000 - -

1. CEMENT+ 1000 BAGS ¢ - ¢ -

2. COMPACTING MACHINE* 2 DAYS ¢- ¢ -

3. CUTTING WORKMANSHIP PER BAG ¢30 ¢30,000

4. LAYING WORKMANSHIP SQUARE METRE ¢ 25 ¢ 40,000

5. RUBBER* 2 ROLLS ¢- ¢-

6. QUARY DUST+ 2 TRUCKS ¢- ¢-
Subtotal GH¢70,000
Delivery -
Total Due GH¢70,000




(OPTION B) PURCHASE ALREADY PRODUCED PAVEMENT BLOCKS

1.

2.

PRODUCT/SERVICES QUANTITY UNIT PRICE TOTAL

1. COMPACTING MACHINE* 2 DAYS ¢- ¢ -

2. LAYING WORKMANSHIP SQUARE METRE ¢ 25 ¢ 40,000

3. RUBBER*+ 2 ROLLS ¢- ¢-

4. PAVEMENT BLOCKS 80,000 UNITS ¢3.50 ¢280,000

5. QUARY DUST* 1 TRUCK - -
Subtotal GH¢320,000
Delivery -

Total Due GH¢320,000

Iltems marked with an asterisk (*) currently do not have a market price available for the specified workplace location. We will share

detailed information once local market pricing becomes available.
The Workmanship of work includes landscaping, constructing ramps, and removing paint from the walls.

Due upon receipt




